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Legend:

Tree Planting:
Refer to Planting Schedule on Planting Plan 

Proposed Soft Works:

Woodland Groundcover and Shrub Mix:
Refer to Planting Schedule on Planting Plan 

Grass and Wildflower Seed:
Meadow Grass Mixture, Emorsgate EM3 or equal approved

Rain Garden Mix:
Refer to planting schedule for details.

Grass Pitch:
Sports pitch grass seed, Emorsgate EG22 or equal approved

(H1) Native Hedge Mix:
Refer to Planting Schedule on Planting Plan 

Swale Grass Seed:
Meadow Seed Mix for Wetlands, Emorsgate EM8 or equal approved

Heather and Grass Mix:
Refer to planting schedule for details.

Ornamental Mix:
Refer to planting schedule for details.

Wildlife Garden Mix:
Refer to planting schedule for details.

(H2) Thornless Hedge Mix:
Refer to Planting Schedule on Planting Plan 

(H3) Single Species Hedge:
Refer to Planting Schedule on Planting Plan 

To create and enhance the RCT habitat of Wooded Valley Slopes: 

To create and enhance the RCT habitat of Rhos Pasture and Grassland: 

To create and enhance the RCT habitat of Ffridd and Heathland: 

To create sensory planting and all year round interest: 

Bracing secured using expandible tree tie. 
Fixed to stakes with nails within 200mm of 
the top of the stakes.

Staking, 1800mm long, 60mm dia softwood 
stakes positioned perpendicular to the wind 
direction.
Tree stake to be set at an angle (45 degrees)
to avoid root damage. 
1000mm driven into the ground.

Bark mulch, 50-75mm depth to a 900mm dia. 
around the base of the planted tree. Amenity 
grade natural conifer bark mulch.

15
0

Excavated material, keep topsoil and subsoil 
material separate. Replace soil to original 
soil profiles in accordance with BS 8545.

Scarify sides of the pit, no smoothing of sides to 
enable key and encourage root establishment.

Pit bottom, excavated with slightly raised centre, 
breakup base of pit to 150mm. 

450 450

60
0

Apply mycorrhizal inoculant to rootball/ root 
system as tree is planted.

TREE PIT DETAIL

Scale 1:20 at A1

LANDSCAPE NOTES:

The Planting Notes should be read in conjunction with all landscape drawings, the 
notes below set out the aims and objectives of the new landscape scheme.

Plan Objectives

• To enhance the landscape setting of the new development.
• To ensure that the proposed planted areas are successful in their 

establishment. 
• Establish a planting scheme which reinforces the existing landscape 

character of the RCT Action for Nature Plan, specifically looking at:
• Wooded Valley Slopes
• Ffridd and Heathland
• Rhos Pasture and Grassland

DURING CONSTRUCTION

All works to be carried out by qualified Tree Surgeon outside of bird nesting season 
and inline with Arboricultural Report.

- Existing trees and boundary vegetation to be retained are protected by Tree 
Protection Fencing prior to any site works

- Invasive species to be treated in accordance with Invasive Non-Native Species 
Remediation Method Statement

PREPARATION PRIOR TO PLANTING

- Before commencing works, the Landscape Contractor is responsible for checking 
for below ground services in the vicinity of the planting works.  Give notice of any 
that may be affected and obtain instructions before proceeding. 

- All planting beds to be bare ground, free of grass, weeds, removing all litter debris 
and stones. 

- Apply approved herbicide, leave for a minimum of 14 days. Remove all arising's 
from Site. 

- All container plants to be well watered in their container prior to planting

- No planting should occur when the ground is frozen or water logged

- Planting areas to have a 450mm depth of topsoil (topsoil to BS 3882:2015). Grass 
areas to have 150mm depth of topsoil. Before laying topsoil, lightly cultivate and 
loosen the surface a minimum of 300mm, to create a 'key' for the new topsoil.

- Plant materials to confirm to National Plant Specification. All plants to originate 
within the UK. Planting operations to be in accordance with BS 4428 : 1989.

GENERAL PLANTING NOTES

- New tree planting in grass areas to be in a 0.6m radius, weed free circle, refer to 
tree pit detail for more information.

- All shrub planting is to be planted in to a weed free bed a minimum 100mm wider 
than the planting area, plants to be set 100mm back from any fence or wall

- Planting pits to be dug to a minimum depth of 1000mm for trees and 400mm for 
shrub planting. The sides of all pits are to be loosened avoiding smooth sides

- All planting mixes to be planted in species groups as noted in the schedule

- All tree and hedge planting to have Mycorrhizal Fungi with Gel dusted to bareroots 
or added to pit to encourage healthy establishment

- All bare root whips to have Tubex (or equivalent) Combi-tube Standard Tree 
shelter 750mm high x 150mm dia fitted to a 25x25x900mm timber stake, as per 
manufacturers reccommendations. 

- All plants to be thoroughly watered in immediately after planting

- All planting beds to be thoroughly mulched with Natural Bark to a lightly 
consolidated depth of 50mm, finishing 25mm below adjoining finished surface 
level. 

ESTABLISHMENT & MAINTENANCE OF NEW PLANTING :

- During the establishment period visit at eight weekly intervals from April-
December to carry out the following to planting areas:

- Control weed growth. Maintaining a weed free area around each plant during 
the first few years will allow quick establishment of the plants and reduce the 
likelihood of dieback.

- Prune dead and broken branches/shoots

- Check stakes and ties. Adjust or replace as necessary 

- Litter picking of beds

WEED CONTROL IN GRASS AREAS :

- The weed free areas to be maintained as weed free for the first 5 years 
following planting with mulch woodchip material, all areas topped up to maintain 
a 50mm depth for the maintenance period. Occasional spraying with a contact 
herbicide in accordance with the manufacturers instructions may be required. 
        
WATERING :

- The proposed planting has been specified to be contextually appropriate 
species that following the establishment period will thrive without irrigation and 
will continue to do so in those conditions likely as a result of climate change, i.e. 
typically warmer and wetter conditions. 

However, during the first year after planting it may be necessary to water all 
plants in prolonged periods of dry weather. This usually occurs during May -
September. All planting areas should be watered to field saturation using clean 
fresh water on a weekly basis in these cases.

REMOVAL OF STAKES AND TIES :
- All spiral guards, canes and tree stakes should be removed  at the end of 
years 3-5 following planting.

FORMATIVE PRUNING OF TREES
- Prune to shape young trees, but do not cut back the leader

- Remove crossing branches and branches that grow back towards the centre of 
the tree

- As young trees grow, remove lower branches gradually to raise the crown and 
retain a clear stem, remove any branches crossingboundary fences

- Remove multiple leaders on evergreens and other trees where a single leader 
is desirable.

HEDGE MAINTENANCE :
- New hedges within the car park are to be allowed to grow to an approximate 
height of 1m and boundary hedges to 1.5m high. All hedges to be trimmed 
every year to ensure dense vegetation. Hedge cutting to take place during 
November - February (outside bird nesting periods).

Rev.Drawing No:

Notes
ꞏThis drawing is the copyright of Land Studio. It must not be copied or reproduced without written consent.
ꞏThis drawing is to be read as part of a full Landscape Drawing Package in conjunction with all the relevant 
surveys alongside the Architectural and Engineers drawings
ꞏOnly figured dimensions are to be taken from this drawing. Dimensions should not be scaled from this drawing, 
as scaling of this drawing cannot be assured.
ꞏAll dimensions are to millimetres unless specified otherwise
ꞏAll contractors must visit the site and be responsible for taking and checking all dimensions, services and setting 
out related to the works shown on this drawing
ꞏAll coordinates are set to dimensional points to enable easy cross referencing on site
ꞏAll setting out points are to be verified on site and any discrepancies should be clarified by the Landscape 
Architect
ꞏHatching is not a technical representation of surface patterns, contractors are to follow the line of direction 
specified on drawings . Where no line of direction is given contractor to contact Landscape Architect before 
laying.
All levels should be checked on site and conflicts reported to the design office.

…If in doubt ask
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